

<b>ABSTRACT OF BIDS</b>			1. SOLICITATION NUMBER <b>W912PM18B0006</b>			2. DATE ISSUED <b>25-Jul-18</b>		3. DATE OPENED <b>28-Aug-18</b>	
4. ISSUING OFFICE U. S. Department of the Army, Corps of Engineers Wilmington Contracting Office 69 Darlington Ave. Wilmington, North Carolina 28403			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Karri Mares, Contracting Officer			
PROJECT TITLE <b>REGIONAL HARBOR DREDGE FOR USACE SOUTH ATLANTIC DIVISION, UNRESTRICTED</b>			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E and F.)			9. BIDDERS			
						A. OFFEROR Manson Construction Co. 5985 Richard Street, Suite One Jacksonville, FL 32216		A. OFFEROR Great Lakes Dredge & Dock Company, LLC 2122 York Road Oakbrook, IL 60523	
			A. HIRED LABOR			B. BID SECURITY (Type and Amount) 20%		B. BID SECURITY (Type and Amount) 20%	
NUMBER OF ADDENDA ISSUED 2			C. REASONABLE CONTRACT (INCLUDING PROFIT)			C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED Yes	
<b>All Projects</b>									
0001	Base - Mobilization and Demobilization for all Base Items	1	Job	\$2,820,000.00	\$2,820,000.00	\$3,650,000.00	\$3,650,000.00	\$2,995,000.00	\$2,995,000.00
0002	Performance and Payment Bonds for all Base Items	1	Job	\$160,000.00	\$160,000.00	\$200,000.00	\$200,000.00	\$199,615.00	\$199,615.00
0003	Option- Inter-project Transit Miles for unexpected moves for reasons to include environment concerns,	-----	-----	-----	-----	-----	-----	-----	-----
0003AA	Option - First 235 Miles	235	Miles	\$420.00	\$98,700.00	\$400.00	\$94,000.00	\$500.00	\$117,500.00
0003AB	Option - All Over 235 Miles *	1,000	Miles	\$420.00	\$420,000.00	\$400.00	\$400,000.00	\$500.00	\$500,000.00
<b>Brunswick Harbor</b>									
0004	Base - Maintenance Dredging, St Simons Range, Station 0+000 to -45+000B (Bin limits are required for	1,505,584	Cubic Yard	\$4.45	<b>\$6,704,365.55 (should be \$6,699,848.80)</b>	\$3.25	\$4,893,148.00	\$2.25	\$3,387,564.00
0005	Option - Stand By Time Brunswick	-----	-----	-----	-----	-----	-----	-----	-----
0005AA	Option - First day	1	Day	\$68,600.00	\$68,600.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0005AB	Option - All over One Day *	1	Day	\$68,600.00	\$68,600.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0006	Option - Trawling Requirements (non-capture) Brunswick	-----	-----	-----	-----	-----	-----	-----	-----
0006AA	Option - First 5 days	5	Days	\$4,000.00	\$20,000.00	\$4,000.00	\$20,000.00	\$3,850.00	\$19,250.00
0006AB	Option - All over 5 days *	90	Days	\$4,000.00	\$360,000.00	\$4,000.00	\$360,000.00	\$3,850.00	\$346,500.00
0007	Option- Trawling Requirements (capture/relocation) Brunswick	-----	-----	-----	-----	-----	-----	-----	-----
0007AA	Option- First 5 days	5	Days	\$6,500.00	\$32,500.00	\$4,000.00	\$20,000.00	\$3,850.00	\$19,250.00
0007AB	Option- All over 5 days *	90	Days	\$6,500.00	\$585,000.00	\$4,000.00	\$360,000.00	\$3,850.00	\$346,500.00
<b>Savannah Harbor</b>									
0008	Base - Maintenance Dredging, Tybee Knoll Cut Range, Jones Island/Bloody Point Range, Station 0+000 to -	255,319	Cubic Yard	\$4.95	\$1,263,829.05	\$4.00	\$1,021,276.00	\$6.20	\$1,582,977.80
0009	Base - Maintenance Dredging, Bloody Point Range, Tybee Range, Station -14+000B to -50+000B (Bin	983,828	Cubic Yard	\$3.95	\$3,886,120.60	\$3.25	\$3,197,441.00	\$4.40	\$4,328,843.20
0010	Option - Stand By Time Savannah	-----	-----	-----	-----	-----	-----	-----	-----
0010AA	Option - One Day	1	Day	68600	\$68,600.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0010AB	Option - All over One Day *	1	Day	\$68,600.00	\$68,600.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0011	Option - Trawling Requirements (non-capture) Savannah	-----	-----	-----	-----	-----	-----	-----	-----
0011AA	Option - First 5 days	5	Days	4000	\$20,000.00	\$4,000.00	\$20,000.00	3850	\$19,250.00
0011AB	Option - All over 5 days *	72	Days	\$4,000.00	\$288,000.00	\$4,000.00	\$288,000.00	\$3,850.00	\$277,200.00
0012	Option- Trawling Requirements (capture/relocation) Savannah	-----	-----	-----	-----	-----	-----	-----	-----
0012AA	Option- First 5 days	5	Days	\$6,500.00	\$32,500.00	\$4,000.00	\$20,000.00	\$3,850.00	\$19,250.00
0012AB	Option- All over 5 days *	72	Days	\$6,500.00	\$468,000.00	\$4,000.00	\$288,000.00	\$3,850.00	\$277,200.00

Wilmington Harbor									
0013	Base - Maintenance Dredging, Wilmington Harbor, Baldhead Shoal Channel Reach 3	800,000	Cubic Yard	\$5.05	\$4,040,000.00	\$3.70	\$2,960,000.00	\$3.60	\$2,880,000.00
00014	Base - Maintenance Dredging, Wilmington Harbor, Southport Channel	10,000	Cubic Yard	\$12.05	\$120,500.00	\$12.20	\$122,000.00	\$14.35	\$143,500.00
0015	Base - Maintenance Dredging, Wilmington Harbor, Battery Island Channel	10,000	Cubic Yard	\$12.95	\$129,500.00	\$25.00	\$250,000.00	\$14.35	\$143,500.00
0016	Option - Stand By Time Wilmington Harbor	-----	-----	-----	-----	-----	-----	-----	-----
0016AA	Option - One Day	1	Day	\$46,000.00	\$46,000.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0016AB	Option - All Over One Day *	10	Days	\$46,000.00	\$460,000.00	\$40,000.00	\$400,000.00	\$92,350.00	\$923,500.00
0017	Option - Trawling Requirements (non-capture) Wilmington	-----	-----	-----	-----	-----	-----	-----	-----
0017AA	Option - First Five Days	5	Day	\$4,000.00	\$20,000.00	\$4,000.00	\$20,000.00	\$4,050.00	\$20,250.00
0017AB	Option - All Over Five Days *	10	Days	\$4,000.00	\$40,000.00	\$4,000.00	\$40,000.00	\$4,050.00	\$40,500.00
Morehead City									
0018	Base - Maintenance Dredging, Morehead City Harbor, Range A	700,000	Cubic Yard	\$4.55	\$3,185,000.00	\$4.60	\$3,220,000.00	\$4.20	\$2,940,000.00
0019	Base - Maintenance Dredging, Morehead City Harbor, Cutoff	50,000	Cubic Yard	\$5.50	\$275,000.00	\$4.60	\$230,000.00	\$5.35	\$267,500.00
0020	Option - Stand By Time Morehead City	-----	-----	-----	-----	-----	-----	-----	-----
0020AA	Option - One Day	1	Day	\$46,000.00	\$46,000.00	\$40,000.00	\$40,000.00	\$92,350.00	\$92,350.00
0020AB	Option - All Over One Day *	10	Days	\$46,000.00	\$460,000.00	\$40,000.00	\$400,000.00	\$92,350.00	\$923,500.00
0021	Option - Trawling Requirements (non-capture) Morehead City	-----	-----	-----	-----	-----	-----	-----	-----
0021AA	Option - First Five Days	5	Day	\$4,000.00	\$20,000.00	\$4,000.00	\$20,000.00	\$4,050.00	\$20,250.00
0021AB	Option - All Over Five Days *	10	Days	\$4,000.00	\$40,000.00	\$4,000.00	\$40,000.00	\$4,050.00	\$40,500.00

\*Not to be Evaluated

	As Read at Bid Opening	Without Math Error on CLIN 0004	As Read at Bid Opening	Without NTE Items	Without NTE Items
<b>TOTAL AMOUNT OF LINE ITEMS 0001 - 0003AA</b>	<b>\$3,078,000.00</b>	<b>\$3,078,700.00</b>	<b>\$4,344,000.00</b>	<b>\$3,944,000.00</b>	<b>\$3,312,115.00</b>
<b>TOTAL AMOUNT OF LINE ITEMS 0004 - 0007AA</b>	<b>\$6,825,465.55</b>	<b>\$6,820,848.80</b>	<b>\$5,733,148.00</b>	<b>\$4,973,148.00</b>	<b>\$3,518,414.00</b>
<b>TOTAL AMOUNT OF LINE ITEMS 0008 - 0012AA</b>	<b>\$5,271,049.65</b>	<b>\$5,271,049.65</b>	<b>\$4,914,717.00</b>	<b>\$4,298,717.00</b>	<b>\$6,042,671.00</b>
<b>TOTAL AMOUNT OF LINE ITEMS 0013 - 0017AA</b>	<b>\$4,356,000.00</b>	<b>\$4,356,000.00</b>	<b>\$3,832,000.00</b>	<b>\$3,392,000.00</b>	<b>\$3,279,600.00</b>
<b>TOTAL AMOUNT OF LINE ITEMS 0018 - 0021AA</b>	<b>\$3,526,000.00</b>	<b>\$3,526,000.00</b>	<b>\$3,950,000.00</b>	<b>\$3,510,000.00</b>	<b>\$3,320,100.00</b>
<b>TOTAL AMOUNT OF LINE ITEMS 0001 - 0021AA</b>	<b>\$23,056,515.20</b>	<b>\$23,052,598.45</b>	<b>\$22,773,865.00</b>	<b>\$20,117,865.00</b>	<b>\$19,472,900.00</b>